



NOTICE TO BIDDERS

ADDENDUM #1

Bid #105-18 South Education Center Offsite Intersection Improvement Project

Palomar Community College District

The following changes, additions, deletions, clarifications or corrections shall become part of the Bid & Contract Documents for the above listed project. This Addendum #1 forms a part of the contract document and modifies the original bidding documents. Acknowledge receipt of Addendum #1 in the space provided on the bid form. Failure to do so may subject bidder to disqualification.

EXTENSION OF BID CLOSING DATE

Bidders are hereby notified that Bid Closing date / time is tentatively extended to May 1, 2018, no later than 3:00pm. Date will be confirmed or corrected in Addendum #2.

Reason for Addendum: Bid Closing modification and identification due to pending approval from City of San Diego engineering department.

ADDITIONAL PLANS AND INFORMATION

The scope of work for concrete repair / replacement has been increased slightly. Addendum #2 to be issued upon receipt of approved City plans.

END OF ADDENDUM #1

Ron Ballesteros-Perez, Assistant Superintendent
Vice President Finance & Administrative Services
Palomar Community College District

Date Issued: April 18, 2018