

**NOTICE TO BIDDERS**

**ADDENDUM #2**

Bid #105-18 South Education Center Offsite Intersection Improvement Project

**Palomar Community College District**

The following changes, additions, deletions, clarifications or corrections shall become part of the Bid & Contract Documents for the above listed project. This Addendum #2 forms a part of the contract document and modifies the original bidding documents. Acknowledge receipt of Addendum #2 in the space provided on the bid form. Failure to do so may subject bidder to disqualification.

**EXTENSION OF BID CLOSING DATE**

Bidders are hereby notified that Bid Closing date / time has been extended to May 23, 2018, no later than 3:00pm.


Reason for Addendum: Bid Closing modification and identification due to City of San Diego requiring a Grant Deed – Pedestrian Access Easement to be approved and recorded prior to issuing final approved drawings. Note: There is no major change in scope of work.

**ADDITIONAL PLANS AND INFORMATION**

The scope of work for concrete repair / replacement has been increased slightly. Addendum #3 to be issued upon receipt of approved City plans.

**END OF ADDENDUM #2**

Date Issued: April 26, 2018

  
\_\_\_\_\_  
Ron Ballesteros-Perez, Assistant Superintendent  
Vice President Finance & Administrative Services  
Palomar Community College District