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NOTICE TO BIDDERS 
ADDENDUM #1  
Bid 102-19 Escondido HVAC Lab Remodel Project 
  
Palomar Community College District         
 
The following changes, additions, deletions, clarifications or corrections shall become part of the Bid & 
Contract Documents for the above listed project.  This Addendum #1 forms a part of the contract 
document and modifies the original bidding documents.  Acknowledge receipt of Addendum #1 in the 
space provided on the bid form.  Failure to do so may subject bidder to disqualification. 
 
CHANGE TO BID DOCUMENTS 

 BID FORM (pages 58-59) 
Replace original Bid Form with “Revised” Bid Form, hereto attached. 

 
ADDITIONAL DOCUMENTS FROM JOB WALK  

 SPECIAL CONDITIONS 
 PROPOSED LOGISTICS PLAN  
 CAMPUS MAP – Escondido HVAC Lab OFCI Equipment Storage Location 

 
 

PRE-BID REQUESTS FOR INFORMATION QUESTIONS AND RESPONSES 
 

(1) QUESTION:  We are requesting an extension on the bid date on the above subject project to 
February 14. Plans were made available within the last day or so and the subcontractors need 
more time to review and properly bid the work. Please advise if this is acceptable 

 
RESPONSE:  No. Original Bid due date and time will remain.  

 
 
 

 
END OF ADDENDUM #1 

 
 
Date Issued:  January 14, 2019 
Palomar Community College District 
Office of Contract Services 
Debbi Claypool, Sr. Contracts Administrator 
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Addendum #1 
Escondido HVAC Lab Remodel Project 

Bid No. 102-19 
 

Special Conditions 
1. The Escondido campus will be open for use by students and staff on January 28th, 2019.  The 

contractor is made aware that work will be occurring in an occupied building and will make the 
safety and security of the public a primary concern. 

2.  Construction of the Escondido HVAC Lab Remodel project will be occurring during the Spring 
and Summer Semesters with students, faculty and staff active throughout campus.  Construction 
activities CANNOT disrupt academic programs and activities.   

3. The District standard for building HVAC controls is Delta Controls.  All components for HVAC 
controls for conditioning the building must be compatible with Delta and be integrated into the 
District’s master system.  All HVAC unit controls that are classroom equipment used exclusively 
for teaching purposes shall be installed per plan and DO NOT need to be a part of the Delta 
control system 

4. All work done for data/IS cabling, etc. MUST be done by a separate trade contractor that 
specializes in the installation of data and AV systems and wiring. The data cabling contractor 
MUST be listed on the designation of subcontractor’s form regardless of contract amount.  
Documentation that the listed contractor for data cabling has the required certifications must 
be included at the time of bid or the bid will be deemed non-responsive.  The certifications that 
must be held include the following: 

5. The following information is required for the data/low voltage/communications subcontractor 
and is included within specification section 27 05 00 of the project specifications:   

a. Data Sub-contractor shall have at least 5 years of experience installing and testing 
structured cabling systems. 

b. Data Sub-contractor shall employ at least one BICSI Registered Communication 
Distribution Designer (RCDD), and the RCDD shall sign-off on all designs offered, 
including stamping the design with their current BICSI/RCDD stamp. 

c. Data Sub-contractor shall have the responsibility to obtain any of the necessary permits, 
licenses, and inspections required for the performance of data, voice, and fiber optic 
cable installations. 

d. Data Sub-contractor shall be a current manufacturer Certified Installer certificate. A 
copy of corporate certificate must be included with quote. 

e. Data Sub-contractor shall have service facilities within 50 miles of project location.  
f. At least 75 percent of the data technicians on the job must have a current manufacturer 

Certified Copper Technicians certificate to install manufacturer Copper Distribution 
Systems. 

g. At least 75 percent of the data technicians installing any Fiber Distribution Systems must 
have a current manufacturer Certified Fiber Technicians certificate to install Fiber 
Distribution Systems. 

h. The Telecommunications sub-contractor must provide a project manager to serve as the 
single point of contact to manage the installation 
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i. References:  Communications Sub-contractor shall provide with bid a list of three 
reference accounts where similar Data, Voice, Fiber Optic Cable, and related 
migration/cutover equipment installation work was performed within the last year or 
twelve-month period. 

6. Contractor must install a temporary fence/barrier around all areas of construction after review 
and approval by the District.  The barrier should be able to be secured during non-work hours to 
prevent students/staff from entering the construction zone.  The barrier should also prevent 
dust and debris from entering the occupied portion of the building. 

7. The contractor MUST take all necessary precautions including, but not limited to, the following 
in order to prevent dust/dirt contamination of the HVAC system and to keep dust from exiting 
the construction zone: 
• Cover ALL HVAC diffusers, open ducts and registers within the work zone 
• Use low or no VOC adhesives and paints 

8. Contractor will schedule the demolition of the concrete floor during non-operating hours, i.e. 
weekends or after 10PM.  Please note that there are limited classes offered on Saturdays.  This 
work must be scheduled a minimum of 72 hours in advance with the District so that advance 
notice can be given to the campus community. 

9. Contractor shall turn over to the District any light fixtures, carpet tiles, metal ceiling panels, door 
hardware, projection screens and controls that are shown to be removed and are in usable 
condition.  Contractor shall take care to cause a minimum of damage to items that are shown to 
be demolished. 

10. Contractor must provide a minimum of 72 hours advance notice to the District of any utility 
shuts downs necessary so that advance notice can be given to the campus community. 

11. Contractor parking will be allowed as shown on the Logistics plan.  The District will provide a 
District parking pass that MUST be displayed on each construction vehicle’s dashboard while on 
District property or they will be subject to a parking ticket. 

12. Notice must be given to the District in advance of all major deliveries of material and equipment 
so that staff and students can be notified. 

13. This campus has a zero tolerance policy.  Should any construction worker be found to harass any 
individual on campus, they will be permanently removed from the project. 

14. The District will not supply any copies of the bid documents, prints or specifications to the 
successful contractor for use during the project.  Contractor supplies their own sets of prints and 
specifications.   

15. Contractor staging is as shown on the Logistics Plan.   
16. Contractor shall provide temporary toilet facilities for contractor use.  Contractor personnel 

shall not use the public restrooms in the Escondido campus buildings. 
17. The entire Palomar Escondido campus has been designated as a Level III Arboretum, the only 

community college in California with this distinction.  Some of the plants on campus are rare or 
endangered in the wild, and some can be dangerous if not treated appropriately. The diversity 
of plants from across the globe helps to create a unique atmosphere for learning and working, 
and is an important asset to be protected. For the protection of yourself and the plants, always 
stay on walking paths; do not cut corners or walk through planter beds. Never pick or eat any 
fruits, berries, leaves, flowers, etc. from any plants.  Contractor will be responsible for 
replacing any plants found to be damaged by their forces during the duration of the project. 

18. During the project, the contractor will be allowed to stage dumpster(s) in the area designated 
on the Logistics plan.  



Page 6 of 8 
 

Addendum #1:  Bid #102-19 Escondido HVAC Lab Project 
Palomar Community College District 

19. Installation of the new door and fill I of the existing door into room 403 must be schedule to be 
done during the Summer semester so as not to disrupt classes during the Spring session. 

20. Contractor shall be responsible to install all Owner furnished equipment shown on the project 
plans.  This includes pick up of the equipment which is stored at the main San Marcos campus, 
transportation to the Escondido Center project site, off-loading of the equipment and 
installation within the remodeled space including all permanent connections to utilities and 
anchorage/supports.  The equipment is stored inside and near a Conex shipping container as 
noted on the attached drawing.  This area can be visited during the Mandatory job walk. 

21. Allowances: 

The Contractor shall include the following Allowances within their base bid price for the project 
scope of work: 

• Unforeseen conditions Allowance - $50,000                
Allowance is for additional work required due to existing conditions in the buildings differing 
from that represented in the bid documents.   

• Backing Allowance - $5,000 
Installation of miscellaneous backing not shown on the plans as directed by the District. 

 

Allowance funds can only be utilized after written approval by the District.  Any Allowance funds 
not used during the project shall be 100% returned to the District via a deductive Change Order.
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Proposed Logistics Plan
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OFCI Equipment Storage Location 

 


